STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 29/ 05
07-193104

07-LA-5-16.9/28.7

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HA22

FUND TOTAL
ENG NEERS EST

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N LCS
ANGELES, GLENDALE AND BURBANK AT

VARI QUS LOCATI ONS

REHABI LI TATE PAVEMENT

8. 0%
42, 860, 000

45,904, 545. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

1, 595, 696. 00

RAS

Bl D TOTAL

44, 308, 849. 00

45, 993, 485. 40

48, 780, 859. 00

60, 316, 441. 00

39, 605, 174. 00

Bl DDER | D

2

RR

I NVOLVEMENT

Bl D245

PACE 1

10/ 18/ 05
CONTRACT CODE "A '
43 CONTRACT | TEMS

FEDERAL AlID ACI M 005-3(064)E

925

PERCENT UNDER EST 3. 48

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA  92878-2229

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

BRUTOCO ENG NEERI NG AND

RQUESTED BI D RELI EFCONSTRUCTI ON | NC

P O BOX 429
FONTANA CA 92334

FAX

FAX

FAX

FAX

FAX

760 727-9767
00772589
760 727-9803

951 736- 7600
00267073
951 739-4671

562 929-1128
00000088
562 864-8970

714 835-4612
00484452
714 835-2186

909 350- 3535
00247770
909 350-6820



07-193104 Bl D245

07-LA-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 29/ 05 10/ 18/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)

LI NCOLN CA
ALCORN FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
SUN VALLEY CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
Rl VERSI DE CA
GLOBAL ROAD SEALI NG SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)
WESTM NSTER CA
HARBER COVPANI ES CONCRETE, GRI NDI NG PORTLAND CONCRETE AND RELATED ( PARTI AL)
SAN BERNARDI NO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
VI SALI A CA
PENHALL COVPANY JO NT SEALS AND RELATED ( PARTI AL)
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG AND RELATED ( PARTI AL)
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG ELECTRI CAL AND RELATED ( PARTI AL)
ANAHEI M CA
UNI TED STEEL PLACERS REBAR AND RELATED ( PARTI AL)

RANCHO CUCAMONGA CA



07-193104 Bl D245

07-LA-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 29/ 05 10/ 18/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
ALERT BARRI CADE TRAFFI C CONTROL ( PARTI AL)
SAN JACI NTO CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
PENHALL COVPANY JO NT SEAL AND DEMOLI TI ON ( PARTI AL)
ANAHEI M CA
R D CONSTRUCTI ON APPROACH SLABS ( PARTI AL)
CORONA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACE FENCE FENCI NG AND METAL BEAM GUARD RAI LI NG
I NDUSTRY CA
CT AND F ELECTRI CAL
BELL GARDENS CA
I NTEGRI TY REBAR PLACERS STRUCTURAL CONCRETE
MJURRI ETA CA

CONTI NUED ON NEXT PAGE



07-193104 Bl D245

07-LA-5-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 29/ 05 10/ 18/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PRSI COLD PLANE
Rl VERSI DE CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
PENHALL COVPANY DEMOLI TI ON, GRINDI NG DRI LL DOVELS AND PAVI NG JO NTS
ANAHEI M CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOCOPS ELECTRI CAL
ANAHEI M CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA



07-193104
07-LA-5-16
09/ 29/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 18/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
RI VERSI DE CA

FONTANA STEEL
RANCHO CUCAMONGA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

PENHALL COVPANY
ANAHEI M CA

R M A GROUP
RANCHO CUCAMONGA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

METAL BEAM GUARD RAIL (PORTI ON)

ASPHALT CONCRETE PAVI NG AND ASPHALT CONCRETE DI KE ( PORTI ON)

REBAR ( PORTI ON)

DEMCLI TI ON AND GRI NDI NG CONCRETE ( PORTI ON)

JO NT SEAL (PORTION)

TESTI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)



07-193104 Bl D245

07-LA-5-16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
09/ 29/ 05 10/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 800. 00 3, 800. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 925 1, 000. 00 925, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 800. 00 3, 800. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500, 000. 00 500, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 35, 000. 00 35, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 090, 000. 00 1, 090, 000. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 400 35. 00 14, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 250 12. 00 15, 000. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,910 9. 00 44, 190. 00
10 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2. 000. 00
11 260210 AGGREGATE BASE ( APPROACH SLAB) B 662 400. 00 264, 800. 00
12 390103 ASPHALT CONCRETE ( TYPE B) TONN 630 220. 00 138, 600. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 53 200. 00 10, 600. 00
AREA)
14 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 250 6.50 1, 625. 00
15 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 510 6. 50 9, 815. 00
16 401108 REPLACE CONCRETE PAVEMENT VB 29, 600 808.00 23, 916, 800. 00
(RAPI D STRENGTH CONCRETE)
17 404092 SEAL PAVEMENT JOI NT M 40, 600 18. 00 730, 800. 00
18 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 7. 860 20. 00 157, 200. 00
19 406003 TIE BAR (DRI LL AND BOND) EA 20, 300 30. 00 609, 000. 00
20 413115 SEAL JO NT ( EXI STI NG CONCRETE PAVEMENT) M 27, 500 8.75 240, 625. 00
21 (S) 420201 GRI ND EXI STI NG CONCRETE MR 186, 000 7.00 1, 302, 000. 00
PAVENENT
22 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 4, 399 1, 496. 00 6, 580, 904. 00
(TYPE R)
23 510800 PAVI NG NOTCH EXTENS| ON B 46 13, 000. 00 598, 000. 00
24 034954 DOAEL ( SMOOTH, EPOXY COATED) EA 89, 600 19. 00 1, 702, 400. 00
25 (S) 519117 JONT SEAL (MR 30 M) M 479 150. 00 71, 850. 00
26 (S) 519120 JONT SEAL (MR 15 MV) M 1,234 140. 00 172, 760. 00
27 (S) 519142 JONT SEAL (MR 40 M) M 13 600. 00 7. 800. 00
28 (S) 832001 METAL BEAM GUARD RAI LI NG M 2, 870 92. 00 264, 040. 00
29 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 19 3, 700. 00 70, 300. 00
30 (S) 034955 END CAP (TYPE ) EA 12 200. 00 2. 400. 00
31 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 6 800. 00 4., 800. 00
32 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 4, 400. 00 13, 200. 00
33 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 3, 600. 00 25, 200. 00



07-193104 Bl D245

07-LA-5-16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
09/ 29/ 05 10/ 18/ 05

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

34 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 31, 000 1.20 37, 200. 00

35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 520 3.75 1, 950. 00

36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 990 2.00 7.980. 00
(BROKEN 3.66 M- 0.92 M

37 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 49, 800 .85 42, 330. 00
(BROKEN 10.98 M- 3.66 M

38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 400 2.00 26, 800. 00

39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5,070 4.00 20, 280. 00

40 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 80, 000. 00 80, 000. 00
( COUNT)

41 (S) 034956 COMMUNI CATI ON' SYSTEM ROUTI NG LS LUMP SUM 64, 000. 00 64, 000. 00
( MODI FY)

42 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00

43 999990 MOBI LI ZATI ON LS LUMP SUM 4, 430, 000. 00 4, 430, 000. 00

TOTAL 44,308, 849. 00
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07-193104
07-LA-5-16
09/ 29/ 05

26, 000.
1, 300, 000.
125.
15.

15.

2, 000.
920.
152.
250.

7.

7.

900.
19.

21.

10.

13.

8.

2, 250.
12, 000.
11.
156.
150.
625.
94.

4, 000.
190.
875.

4, 800.
3, 900.

2.
2.
1
2

26000.
1300000.
50000.
18750.
73650.
2000.
609040.
95760.
13250.
1750.
10570.
26640000.
781550.
165060.
208075.
357500.
1657260.
9897750.
552000.
1008000.
74724.
185100.
8125.
269780.
76000.
2280.
5250.
14400.
27300.
28520.
1404.
8618.
40338.
17420.
11661.

SUMMARY

45, 000.
2, 340, 000.
100.
20.

10.

2, 000.
610.
120.
600.
31.

22.
925.
19.

22.

18.

13.

7.

1, 850.
11, 100.
9

160.
150.
640.
93.

3, 900.
190.
875.
4, 700.
3, 800.

2
2.
1
2

OF

REMA

50000.
254375.
7500.
80000.
45000.
2340000.
40000.
25000.
49100.
2000.
403820.
75600.
31800.
7750.
33220.
27380000.
791700.
172920.
365400.
364375.
1302000.
8138150.
510600.
873600.
76640.
185100.
8320.
266910.
74100.
2280.
5250.
14100.
26600.
28520.
1430.
8778.
39840.
17420.
11661.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 800. 00 3800.
5, 000. 00 4625000.
3, 800. 00 3800.
350, 000. 00 350000.
150, 000. 00 150000.
2,500, 000. 00 2500000.
50. 00 20000.
25.00 31250.
6. 00 29460.
2, 000. 00 2000.
1, 000. 00 662000.
290. 00 182700.
250. 00 13250.
20. 00 5000.
20. 00 30200.
1, 043. 00 30872800.
18. 00 730800.
28. 00 220080.
45. 00 913500.
12. 00 330000.
7.90 1469400.
1, 699. 00 7473901.
20, 000. 00 920000.
20. 00 1792000.
150. 00 71850.
125. 00 154250.
250. 00 3250.
90. 00 258300.
3, 700. 00 70300.
200. 00 2400.
2, 000. 00 12000.
5, 000. 00 15000.
3, 000. 00 21000.
.85 26350.
5. 00 2600.
5.00 19950.
3.00 149400.
2.50 33500.
5. 00 25350.

Bl D245
PAGE 8
10/ 18/ 05
FI FTH
Bl D AMOUNT
3, 800. 00 3800.
1, 700. 00 1572500.
3, 800. 00 3800.
155, 000. 00 155000.
55, 000. 00 55000.
910, 000. 00 910000.
36. 00 14400.
15. 00 18750.
9.50 46645.
2,000. 00 2000.
410. 00 271420.
225. 00 141750.
420. 00 22260.
8. 00 2000.
6. 90 104109.
715. 00 21164000.
18. 50 751100.
21.00 165060.
32.00 649600.
12.50 343750.
7.90 1469400.
1, 250. 00 5498750.
6, 000. 00 276000.
14. 00 1254400.
150. 00 71850.
175. 00 215950.
240. 00 3120.
115. 00 330050.
3, 165. 00 60135.
280. 00 3360.
1, 250. 00 7500.
4,050. 00 12150.
2, 950. 00 20650.
1.15 35650.
3.35 1742.
2.70 10773.
1.10 54780.
1.75 23450.
3.00 15210.



07- 193104
07- LA-5- 16 SUMMARY OF REMAINING BIDDERS
09/ 29/ 05
------------------------------- e EE e PP e e EPERERPERE
| TEM SECOND | THI RD FOURTH |
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT |
_______________________________ |_______________________________ e e e e e e e e e e e e e e e e e e e e e e e e m .-
40 | 75, 000. 00 75000. 00| 40, 000. 00 40000. 00| 50, 000. 00 50000. 00|
41 | 63, 000. 00 63000. 00| 100, 000. 00 100000. 00| 60, 000. 00 60000. 00|
42 | 65, 000. 00 65000. 00| 30, 000. 00 30000. 00| 60, 000. 00 60000. 00|
43 | 1,300, 000.00  1300000. 00| 4,500,000.00  4500000. 00| 5,950, 000.00  5950000. 00|

TOT 45, 993, 485. 40 48, 780, 859. 00

60, 316, 441. 00

Bl D245

PACE 9

10/ 18/ 05

FI FTH
BI D AMOUNT
23, 000. 00 23000. 00
46, 500. 00 46500. 00
67, 500. 00 67500. 00

3, 800, 000. 00 3800000. 00
39, 605, 174. 00



